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3.03-1 

Subsection 9.04 
Construction Signing and Barricades 

 

I. Scope:  This Subsection provides for the installation, maintenance and removal of 
traffic control devices on the Contractor’s submitted and accepted Traffic Control Plan (TCP). 

II. Materials:  The materials used for the TCP must meet the requirements of:  Texas 
Manual on Uniform Traffic Control Devices (TMUTCD), TxDOT’s Compliant Work Zone Traffic 
Control Devices List (CWZTCD), Standard Highway Sign Designs for Texas, and TxDOT’s 
Material Producer List (MPL). 

III. Construction Methods:  The Contractor shall submit to the City of Amarillo’s Traffic 
Engineer a TCP that is signed and sealed by a licensed engineer in the State of Texas for review 
and acceptance.  No work shall be permitted without an accepted TCP.  Any TCP sheets, if 
included in the plans, are for guidance and do not constitute a valid TCP.  
 
Install traffic control devices that are straight and plumb.  Changes to the TCP can only be 
made after the acceptance by the Engineer. 
 
Maintain traffic control devices by taking corrective action when notified.  Corrective actions 
include, but are not limited to, replacing, straightening, covering, and removing devices.  
Maintain the devices such that they are properly positioned as shown on the TCP and are 
legible and have retroreflective characteristics that meet requirements day or night and in all 
weather conditions. 
 
When speed limits are approved for the project, the frequency of the speed limit signs will not 
exceed 0.5 miles. 
 
Remove all traffic control devices upon completion of the work as shown in the plans or as 
directed by the Engineer.  

IV. Measurement:  Construction Signing and Barricades will be measure either by the 
lump sum or by the month as shown in the plans.  

V. Payment:  The work performed and materials furnished in accordance with the 
subsection as provided under “Measurement” will be paid for at the bid price for “Construction 
Signing and Barricades.”  This price is full compensation for installation, maintenance, 
adjustments, replacements, removal, materials, equipment, labor, tools, and incidentals. 
 
When paid by Lump Sum, 50% will be paid for initial set up and the remaining 50% will be 
paid when traffic control has been removed. 
 
When paying monthly, the month that the TCP is installed payments will begin for this 
subsection.  Payments will continue until the full amount shown in the plans is paid for.  If, 
within the time frame established by the Engineer, the Contractor fails to provide or properly 
maintain signs and barricades in compliance with the contractor requirements, as determined 
by the Engineer, the Contractor will be considered in noncompliance with this subsection.  
No payment will be made for the months in question, and the total final payment quantity will 
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 be reduced by the number of months the Contractor was in noncompliance. 
 

When the project is completed before all months are paid for “Construction Signing and 
Barricades” the balance will be paid on the final estimate.  

 
The quantity paid under this subsection will not exceed the total quantity shown on the 
plans except as modified by change order.  An overrun of quantity for this subsection will 
not be allowed for approving designs, testing, material shortages, closed construction 
seasons, curing periods, establishment, performance testing, and maintenance periods. 
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